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OhioHealth Corporate Administrative Office

3420 Olentangy River Road
 Columbus, OH

Bid Package 1 – Concrete, Structural Steel & Site Utility Demolition
May 10, 2017
The following bid is hereby made to:

The Daimler Group, Inc.

1533 Lake Shore Drive

Columbus, Ohio  43204

Attn:

Brian A. Miller
Email: 

brianm@daimlergroup.com 
The undersigned hereby proposes and agrees to furnish all the necessary labor, material, equipment, taxes, insurance and services for all concrete, structural steel and site utility demolition Work for the OhioHealth Headquarters project.  All Work shall be done in accordance with the plans and specifications and bid package descriptions and detailed cost breakdowns contained within, for the following amounts:

	Scope of Work 
	TOTALS

	A. PRIVATE 
Concrete




	$


  Total Bid

	B. PRIVATE 
Steel





	$


  Total Bid

	C. PRIVATE 
Site Utility Demolition



	$


  Total Bid

	D. PRIVATE 






	$


  Total Bid

	E. PRIVATE 






	$


  Total Bid

	F. PRIVATE 






	$


  Total Bid


project is Non-Prevailing Wage and is tax exempt 

BID PACKAGES
EARTHWORK/SITE UTILITY DEMOLITION:
1. All labor, material, equipment, taxes, insurance and services to complete the site demolition/utility removal in accordance with the EMHT drawings dated March 2017 with work including, but not specifically limited, to the following:

2. All earthwork per site grading and utility plans, specifications, and the following clarifications:

3. Clearing of trees and debris, cut and fill complete.  Excavation of detention area (pond).

4. Regrading of earth soils placed outside of building foundation line as generated by footing, walls, and other subcontractors.

5. Topsoil re-spread and mounting of islands, lawn and planting areas, behind curbs and finish grading thereof.

6. Parking lot asphalt to be removed from site. Parking lot subgrade is to be pushed up into a stockpile outside the on the future garage location (south lower lot). Curbs, trees, sidewalks, utility lines, lighting, topsoil to be removed from site and disposed of.

7. The building demolition should complete prior to the award of this contract.

8. Gravel base under slabs per specifications is not part of this contract.

9. Based on earthwork/site demolition plans by emh&t dated March 2017. Work is anticipated to start around 6/1/17 working concurrently with the cast in place concrete vendor and complete by 7/15/17.
10. Remove all site storm per site grading and utility plans and the following clarifications:

11. Remove all taps and hook up to public storm systems.
12. Remove all site electric wiring, lighting poles and pole bases. Remove all signage and small trees that have not been removed including the stump.  Provide a 100 CY of unsuitable soils removal and disposal. Provide 100 CY of 304 backfill as directed by the General Contractor.
13. After removal of storm lines, compacted 304 backfill shall be placed as fill as shown on plans.

14. All daily and final clean-up associated with your trade’s work.

15. Adherence to all current OSHA requirements.

16. Payment terms are net 60 days due to our contract with Ohio Health.

17. Submit electronic submittals and samples for all materials for approval within 2 weeks of receipt of award.

18. All hoisting, lifting, and crane work associated with this work.

19. All scaffolding, fasteners, adhesives, and accessories.

20. All permits, fees, and inspections associated with your trades work.

21. All protection of other trades work.

22. Project is Non-Prevailing Wage and is tax exempt.

Detailed Cost Breakdown:

	A. PRIVATE Clearing
	$


  Total Cost

	B. PRIVATE Earthwork, pond and detentions (including rock swale and erosion control for basin & swale)
	$


  Total Cost

	C. Sanitary sewer system (includes asphalt patch & traffic control)
	$


  Total Cost

	D. Storm sewer system removal (compacted aggregate backfill )
	$


  Total Cost

	E. Erosion control
	$


  Total Cost

	F. 100 CY Unstabilized Soil Allowance and Putback
	$


  Total Cost

	
	

	
TOTAL BID
	$



Earthwork & Site Utility Unit Costs:

	Unit Cost Description:
	Unit of
Measure
	Unit Cost

	
	
	

	Excavate & Export Soil Material / Clay (Unsuitable Material)
	CUYD
	$



	Import  & Place Suitable Soil Material / Clay
	CUYD
	$



	Demo 8” Storm and Backfill
	$/HR
	$



	Demo 12” Storm and Backfill
	$/HR
	$



	30,000 lbs Excavator and Operator
	$/HR
	$



	Triaxle Truck
	$/HR
	$



	D4 Bulldozer
	$/HR
	$



	Sheep’s Foot Roller Compactor 60”
	$/HR
	$



	Pavement removal (Remove/Dispose Offsite)
	SQYD
	$




CAST IN PLACE CONCRETE

1. All labor, material, equipment, taxes, insurance and services to furnish and install all concrete work including, but not specifically limited, to the following:

2. All column footings, piers, grade beams, continuous wall footings, retaining walls and reinforcing steel for the building foundation.

3. All forming for placement of concrete (refer to soils report for soil cohesiveness and foundation forming requirements, include over excavation and backfill as dictated by soil conditions).

4. All excavation and backfill for foundation system and placement backfill inside and outside the building footprint. The backfill inside the footprint along the retaining walls/foundation walls shall be by the cast in place concrete vendor to stone subgrade. 

5. Furnishing, layout, and placement of all embedded items (anchor bolts, steel embeds and dock pit angles supplied by others).

6. All non-shrink grouting at column base plates.

7. All recessed slab and walls.

8. All isolation and housekeeping pads for MEP equipment.

9. Slab on grade including forming, stone base, vapor barrier, moisture mitigation admixture, reinforcing steel / wire mesh, supplying, and placement/finishing of concrete. Include rough broom finish for the garage traffic and a hard trowel finish at the balance of the building. Include the exterior egress stoops, the garage entry aprons as well as the dock area SOG ( rough broom finish)
10. All saw cutting, control joints and curing compounds.

11. All caulking of slab on grade saw cut / control / expansion joints and sealing of exposed concrete (i.e.: Mechanical Rooms, Electrical Rooms, Custodial Closets)

12. All foundations, walls, retaining walls and slabs for loading dock and walls.

13. All egress pan stairs concrete including first step foundations or staking to support in place until the SOG is placed.
14. Provide and install a crane walk pad for the north and south building including roadway access. Crane pad shall include proof-rolled subgrade and 18” of compacted 304. 304 can be redistributed after steel erection for capping off the 304 stone base for SOG subbase.
15. Furnish and install all construction layout for your work. Provide an allowance for 100 CY of unsuitable soils removal and place back with CDF fill.
16. Concrete walls associated with the dock area and dock levelers.  Exterior premium granular foundation backfill below all site paved areas (asphalt, sidewalks, HD Concrete Paving).

17. Exterior earth / clay backfill below all site green areas to subgrades or to 10’outside building(Landscape Beds, Mow Strips, Grass / Seeded Lawns / Sod Lawns) with the exception of the area north of AA line where existing grades are to be matched with backfill.

18. Interior premium granular foundation wall backfill after installation of concrete or masonry foundation walls. Specifically include backfill on the area inside the footprint on the north side between column lines AA and BB to bring to SOG stone subgrade. Additionally, provide backfill at retaining wall at D1 lines. Provide and install foundation and SOG insulation shown on architectural and structural drawings.

19. Perimeter drains and all free draining granular stone backfill, if shown.

20. Concrete truck clean-out location will be approved by site superintendent. All concrete cleanout is to be into a dumpster provided and maintained by the cast in place concrete vendor. 
21. Foundations are anticipated to start mid-June as the geopier vendor approaches completion. Foundations are to complete by 8/24/17 in anticipation of a 9/1/17 steel start. Complete foundations with masonry bearing walls first then block walls to allow mason to work concurrently with the foundation vendor and the storm demolition vendor.

22. All daily and final clean-up associated with your trade’s work.

23. Adherence to all current OSHA requirements.
24. Payment terms are net 60 days due to our contract with Ohio Health.
25. Submit electronic submittals and samples for all materials for approval within 2 weeks of receipt of award.

26. All hoisting, lifting, and crane work associated with this work.

27. All scaffolding, fasteners, adhesives, and accessories.

28. All permits, fees, and inspections associated with your trades work.

29. All protection of other trades work.

30. Project is Non-Prevailing Wage and is tax exempt.

DETAILED COST BREAKDOWN:

	A. PRIVATE Slab-on-grade
	s.f. of S-O-G
	$

  Total Cost

	B. Slab-on-system 
	s.f. of S-O-S
	$


  Total Cost

	C. Foundations (Including all footings, columns, piers, reinforcing steel, foundation insulation, backfill, etc.)
	$


  Total Cost

	D. Elevator Pit (Including all footings, slab, walls, reinforcing steel, backfill, etc.)
	$


  Total Cost

	E. Miscellaneous concrete (grouting of column base plates, pan filled stairs and landings, etc.)
	$


  Total Cost

	F. Backfill  interior S-O-G area
	$


  Total Cost

	G. Crane pad
	$


  Total Cost

	H. 100 CY Unstabilized Soil Allowance  - excavate/ disposal/ CDF
	$


  Total Cost

	
	

	
TOTAL BID
	$



Cast In Place Concrete Unit Costs:

	Unit Cost Description:
	Unit of
Measure
	Unit Cost

	
	
	

	Continuous Footing / Perimeter Strip 
	CUYD 
	$



	Continuous Footing / Perimeter Deep Trench
	 CUYD 
	$



	Spread Footing / Column Pad 
	CUYD
	$



	Import Granular Fill for Controlled Back Fill
	TON 
	$



	Import Granular Fill for Slab On Grade Sub Base
	TON
	$



	Add Wire Mesh to Unreinforced Slab, Based on WWF 6x6x1.4
	SQFT 
	$



	4" Slab On Grade w/ 4" Granular Fill Sub Base & 10 Mil Vapor Barrier, Unreinforced
	 SQFT 
	$



	6" Slab On Grade w/ 4" Granular Fill Sub Base & 10 Mil Vapor Barrier, Unreinforced
	 SQFT
	$



	5-1/2" Composite Slab On Metal Deck System, WWF 6x6x1.4
	SQFT
	$



	4" Slab ON Metal Form Deck, WWF 6x6x1.4
	SQFT
	$



	12" thick CIP Interior Wall, Form Both Sides
	CUYD
	$



	12" thick CIP Exterior Wall, Form Both Sides
	CUYD
	$




Structural Steel, joist and metal deck
1. All labor, material, equipment, taxes, insurance and services to furnish and install all structural steel, joist and metal deck work including, but not specifically limited, to the following:

2. All beams, columns, joist, plates, angles, decking, bridging, channels, bent plates, loose lintels, hoist beams, etc. per plans and specifications.

3. All erection, welding, guying, bracing, etc. for a plumb, square, and true structure.

4. Supplying only for installation by concrete and/or masonry contractor all column foundation anchor bolts.

5. Includes all rooftop screen wall structural steel.

6. Includes all canopy structural steel.

7. All "saddles" for mechanical equipment penetrations, roof hatch, roof drains, etc.

8. Furnish and install perimeter safety cables at each structural frame, floor to roof and maintain these cables while on the floor.  Cables are to comply with all OSHA requirements, attached independently from column to column and be easily removable if required.  Cable to be 5/8" wire rope, top and intermediate rail height as required by OSHA.  After structural steel work is completed, these cables will be maintained and removed by others.

9. Furnish all loose lintels required.  Loose lintels shall be identified adequately to ensure proper location. Provide at three ton miscellaneous steel allowance for small frames/lintels including installation as part of this contract.
10. Proposal to include steel delivery and erection start (8) weeks after receipt of award. Erection is anticipated to be from south to north with the south wing including the connector erected and detailed out complete within five weeks from the start and both buildings erected and detailed out for concrete pours in twelve weeks from start of erection. Provide necessary OT to accomplish this work timeframe. Steel erection is anticipated to start 9/1/17.

11. All field cutting of metal decking for penetrations of any mechanical equipment, roof hatch, and roof drains only.  All other penetrations by respective contractors. 

12. All daily and final clean-up associated with your trade’s work.

13. Adherence to all current OSHA requirements.

14. Submit electronic submittals and samples for all materials for approval within 2 weeks of receipt of award.

15. All hoisting, lifting, and crane work associated with this work.
16. Payment terms are net 60 days due to our contract with Ohio Health.

17. All scaffolding, fasteners, adhesives, and accessories.

18. All permits, fees, and inspections associated with your trades work.

19. All protection of other trades work.

20. Project is Non-Prevailing Wage and is tax exempt.

DETAILED COST BREAKDOWN:

	A. PRIVATE 
Furnish structural steel as shown on documents
	Tonnage
	$


  Total Cost

	B. Erection
	Erector
	$


  Total Cost

	C. Roof decking
	Number of Squares
	$


  Total Cost

	D. Floor decking
	Number of Squares
	$


  Total Cost

	E. Joists
	Tonnage
	$


  Total Cost

	F. Miscellaneous steel Allowance 3-Ton
	$ per Ton
	$


  Total Cost

	
TOTAL BID
	$



Structural Steel, Joist & Metal Deck Unit Costs:

	Unit Cost Description:
	Unit of
Measure
	Unit Cost

	
	
	

	Fabricated Structural Steel, Including Erection
	 TON 
	$



	Steel Joist Floor Framing, Including Erection
	 TON 
	$



	Steel Joist Roof Framing, Including Erection
	TON
	$



	Roof Screen Wall Structural Framing, Galvanized Tube Steel, Including Erection
	 TON 
	$



	Galvanized Brick Relief Angle Attached to CFMF Box Header, Including Erection
	 LNFT 
	$



	Composite Floor Deck System w/ Studs, Including Erection
	SQFT 
	$



	Form Deck / Floor Deck, Including Erection
	SQFT
	$



	Wide Rib Roof Deck, Including Erection
	 EACH 
	$



	Angle Roof Frame Opening (Roof Drain / Roof Hatch)
	EACH
	$



	
	
	


MBE/DBE/EDGE:

Qualified MBE/DBE/EDGE?  YES  FORMCHECKBOX 
 NO  FORMCHECKBOX 
, If Yes, Type:







Suppliers:

	PRIVATE 

Qualified Minority Organizations
	
	Level of Material/Services

	
	
	

	
	
	

	
	
	


ALTERNATES:

Alternate A-1: Description

ADD or DEDUCT = $                                     
Alternate A-2: Description

ADD or DEDUCT = $                                     
Alternate A-3: Description

ADD or DEDUCT = $                                     
SUBSTITUTIONS:  List below, any and all substitutions with material, methods, etc.

	PRIVATE 

ITEM
	
	
ADD or DEDUCT

	
	
	

	
	
	

	
	
	


ADDENDA:  The undersigned hereby acknowledges receipt of the following Addenda:

	PRIVATE 

ADDENDUM NUMBER
	
	
DATE

	
	
	

	
	
	

	
	
	


THE ABOVE PROPOSAL IS HEREBY RESPECTFULLY SUBMITTED.

BY:

	PRIVATE 


	Company's Name
	
	

	

	Name and Signature

	Title

	

	Business Address

	
	
	

	City



	State
	Zip Code

	
	

	Date
	Telephone Number

	
	

	Email Address 
	


	Company Name:
	Estimator:


This bid proposal is due by 2:00 P.M. friDay, May 26, 2017
This bid proposal is due by 2:00 p.M. friDAY, may 26, 2017

